



# ADMINISTRATIVE OFFICE OF THE COURTS

GOVERNMENT RELATIONS  
INFORMATION TECHNOLOGY  
INTERNAL AFFAIRS  
JUDICIAL COLLEGE OF MARYLAND  
**OPERATIONS**  
PROGRAMS

## Addendum No. 1 Wicomico County Detention Center Commissioner's Renovations

**K17008984F**

**June 5, 2017**

This Addendum is being issued to amend and clarify certain information contained in the above named small procurement RFP. All information contained herein is binding on all Offerors who respond to this small procurement RFP. Specific parts of the RFP have been amended. The following changes/additions are listed below; new language has been **underlined** and language deleted has been marked with a ~~strikeout~~ (ex. language deleted).

### **1.4 Contract Duration**

The Contract resulting from this RFP shall begin **upon execution of the contract**, and extend for a period of three ~~(3) months~~ until work is complete, unless the Contract is terminated earlier as provided herein.

The Contract resulting from this RFP shall begin **upon execution of the contract**, and extend for a period of three **(5) months** until work is complete, unless the Contract is terminated earlier as provided herein.

### **2.2 Scope of Work – Contractor's Responsibilities**

2.2.1 Work shall be performed in accordance with the attached specifications, architectural plans, building code data, general notes, floor and ceiling plan drawing, and electrical plans.

- **Carpet Installation - All carpet needs to be changed throughout office (Patcraft Big Splash) and new covebase.**
- **Sink Installation - A standard 22"x25"x6" single bowl stainless steel sink is required for replacement.**
- **Transaction Counter - One of the transaction counters needs to be raised to 42"**

Date Issued: June 5, 2017

Issued by: April Molley, Procurement Officer